

D5063

DTRA ENGINEERS

554, Modern Industrial Estate, Bahadurgarh, HARYANA, INDIA. www.dipoleindia.com
Phone :- 9910891647 , 9811146922 , Email :-info@dipoleindia.com

M/s Jindal Aluminium,
Bhiwadi, Rajasthan.
Contact: 9587023308

Date:-09/05/2022
Ref:- DTRA/Q/JA/065/2022

Kind Attn :- Mr R N Soni / ramniwas.soni@jindalaluminium.com

Subject: Quotation for Aluminium Profile Powder Coating Plant Shifting

Dear Sir,

This refers to the inquiry regarding your requirement for above, Please find herewith our quotation for the same

We hope this meets your requirements and we are looking forward to receive your valuable order.

Please feel free to contact us for further queries on the subject, if any.

Thanking and assuring you of our best services always.

Yours truly,

For DTRA ENGINEERING .

Alka

Admin / Projects Executive

Mob: - +9910891647

Email – alka@dipoleindia.com

For DTRA ENGINEERING .



Raunak Parashar

Managing Director

Mob: - +91 9811146922

Email – dipoleindia@gmail.com

18 kg/hz



1. BRIEF SCOPE OF WORK

Our brief scope of work would include the labour cost only for the dismantling and assembly of the powder coating plant having following items:

Dismantling and Re-Assembly

S NO.	ITEMS	SPECIFICATION	QTY	Amount
1	OVEN - 22 L X 1.7 W x 4.8 H Mtr	22 Mtr Long		
2	Powder Coating Booth 5 Mtr.	Mitsuba Make	1	
3	Over Head Conveyor -125 Mtr		Set	6,50,000.00
4	Tank Shifting			
→ Total will be conducted in front of Mitsuba Engineer and certified by Mitsuba (with Erection)				
GST@18% Extra / Freight - As Actual - Extra				

Final agreed Rate
5,25,000/-

Estimate of Consumables / Actual Scenario will be clear after Dismantling of above :-

1	SHEET GI 200x200x2.0	200X2500 x 1.2	15	15000.00
2	OUTER MS	200X2500 x 2.5	12	15000.00
3	ROCKWOOL 64 density, Rockwood/Wood		20	40000.00
4	INNER Angle	50X2500 x 5mm	26	8125.00
5	BOX PIPE Square	80X80X2.9	5	30000.00
6	SELF SCREW	12X25	5500	12000.00
7	SILICON	ANABOND	25	25000.00
8	OTHER CONSUMABLES - Grinding / Buff	Misc. Wheels		16000.00
9	DUCTING - 1.2	1135X2400	12	45,000.00
10	DUCTING - 1.2	640X2400	3	8000.00
11	Paint		16	45000.00
12	WELDING ROD	NO. 10	20	10000.00
				Rs. 2,69,125.00
GST@18% Extra / Freight - As Actual - Extra				

8000/- 1300
2900/- 1300
8000/-
20,000/-
11,000/-
22,000/-
14,000/-
26,000/-
5000
39,000/-
8000

1,70,000

1,70,000/-

Note: - ***Anything other than above will be chargeable as actual

→ Time line for dismantling - 1 week
shifting - 1 week
Total - 1 week

→ Payment: 25% against start of dismantling, 25% against 50% work completion, 25% against 100% readiness for total and balance 25% within 15 days from the date of successful total.

GST 18% & Freight extra as applicable

Accommodation and food for the team to be provided by customer (6-8 people approx.)

2. SCHEDULE OF STANDARD EXCLUSIONS

1.	Electrical connections – Required power supply for the entire plant, whether existing to be used or replaced
2.	Civil Work – of any kind if required
3.	Jigs / Hangers / Fixtures / Trolleys for components in shop.
4.	Wires, Switchgear, Paint, Sealant, Welding set, welding rods, cutting/ buffing wheels/ nuts bolts, screws,
5.	Cutting and Sealing of roof for Ducting, Piping, if required
6.	CVT's of 1000 VA & 500 VA for supply of Burner (For Ovens).
7.	Fuel Connection at required pressure and volume up to our burners (For ovens).
8.	All consumables like Chemical etc. required for plant operation and testing
9.	cutting sets for installation work along with consumables.
10.	Ducting for plant – for pre-treatment line or as quoted bellow
11.	Temporary Air Connection of compressed air for the plant.
12.	Storage area for material during installation, covered as necessary
13.	Strengthening of Trusses if required to support ducting.
14.	Unloading and safe storage of machinery equipments
15.	Accessories and working tools for manual operations, such as air blowing, powder spraying, etc. other than quoted
16.	Illumination of erection site.
17.	Fire extinguishing system for Shop

- Safety norms to be followed.
- Jindal will provide stay facility to the workers, staff and food facility is on JAL A/c.
- BSI / PF - JAL A/c
-

4 Page	Quotation for Repairing Oven	DIPOLÉ
----------	------------------------------	---------------

18.	Any other item specifically not mentioned in our offer.
-----	---

3. TERMS AND CONDITIONS OF SALES

1.	<p>Payment terms:</p> <p>LABOUR WORK :-</p> <p>Supply: 50% amount of order value shall be made advance along-with the firm order/ delivery, 40% of order value plus 100% of taxes and labour charge would be paid on completion of assembly. 10% after 30 days trial.</p> <p>FOR MATERIAL :-</p> <p>100% advance + GST along with the Order.</p>
2.	<p>Validity: Our offer shall remain valid for a period of 20 days from the date of offer.</p>
3.	<p>Project duration – 20-25 days aprx.</p>

55585



SHREE SAI ASSOCIATES

Plot No 8, Near Singhal Dharamshala, Behind LR Food

Tigaon Road, Faridabad (Old) 121002

Ph: +91-9811 40 1128, +91-9266 80 1128

Email: saiklmjain@gmail.com | shreesaifbd@gmail.com



Jindal Aluminum, Bhiwadi				29.06.2022
Broad Scope				
1	Dismantling of Powder Coating Plant			
2	Erection of Dismantled Plant			
3	Damaged Items Supplies - As envisaged in Annexure Only			
4	Shifting from Location 1 to location 2			
Broad Understading				
A	The basis of this assignment is to dismantle and erect the plant as and where basis.. Any inoperable part/system shall be arranged by Customer.			
B	Should any system or equipment is not in good/operating condition; SSA may offer repair or alternate installation as replacement basis; with due consent from Customer with or without commercial implications – as may be mutually agreed.			
Detail Breakup				
S.No.	Item Description	Size / Sepcification	Qty	Price
A	Dismantling			
1	Site Office	Establishment	1	
2	Unloading		0	
3	Material Shifting	Helpers, mandays	50	
4	Days of dismantling	per day running expenses	10	
5	Manpower expenses	mandays	0	
6	Management	mandays	10	
7	Room		0	
8	Conveyance		1	
9	Heavy Labour	mandays	0	
10	Crane	Hours	25	
11	Consummables	L/S	1	
12	LPG	Cylinders	1	
13	Oxygen, Argon	Cylinders	5	
14	Painting	Paint by customer	0	
15	Conveyor Dismantling	meters	110	
16	Fuel Line	By customer	0	
17	Air Line	By customer	0	
18	Electrical Incomer	By customer	0	
19	Wiring	Mandays	3	
20	RO	L/S	0	
21	DM	L/S	0	
22	ETP	L/S	0	
B	Erection			
1	Site Office	Establishment	0	
2	Unloading		0	
				₹ 360,000

→ Scope inclusive of Crane, Hydro Man Power, 700kg
 Tackles, Material movement all equipment ETC.
 → BSI/PF - ~~GA~~ vendor All.

3	Material Shifting	Helpers, mandays - by customer	50
4	Days of Erection	per day running expenses	0
5	Manpower expenses	mandays	0
6	Management	mandays	15
7	Room		2
8	Conveyance		0
9	Heavy Labour	mandays	0
10	Crane	Hours	20
11	Consummables	L/S	1
12	LPG	Cylinders	2
13	Oxygen, Argon	Cylinders	5
14	Painting	Paint by customer	0
15	Conveyor Erection	meters	110
16	Fuel Line	By customer	0
17	Air Line	By customer	0
18	Electrical Incomer	By customer	0
19	Wiring	Mandays	3
20	Precommissioning	Mandays	3
21	Commissioning	Mandays	3
22	RO	L/S	1
23	DM	L/S	1
24	ETP	L/S	1
25	Shifting	to Site	1
	Others		
C	Painting		1
D	Mandatory Damaged Items		1
E	Rerouting Material	Conveyor Pillars, ETC	0
		SUB TOTAL	
		SSA FINAL QUOTE	
		Taxes	
		GRAND TOTAL	

complete
 total - time
 5 weeks
 1 week
 ₹ 570,000
 ₹ 6,100,000
 ₹ 4,30,000

Front Price
 Disposal
 11,30,000
 ₹ 10,70,000

Delivery Terms

Supply Items: 1-2 weeks from date of PO/Advance; which-ever is later)
 Dismantling: 1-2 weeks from the date of PO/Advance; which ever is later.
 Erection: 1.5-2.5 weeks from date of commencement and corresponding meeting customer's obligations.

Payment Terms

Supply: 40% advance, 60%+100% taxes, against P.Invoice – before dispatch.
 Dismantling : 50% Advance
 50% + 100% taxes and duties on completion of dismantling
 Erection 50% Advance,
 40% against broad erection
 10%+100% taxes, against commissioning but not later than 15 days.

Discussed with
 Mr. Dhruv Jais
 and agreed above
 date

11/07/22

25% after dismantling
 25% after shifting
 30% after completion
 of Erection
 Balance 20% after
 7 days.