

Indent NO. → D1220201025, D1220201026, D1220201027

P.O. No. →

Mails out dt-

JINDAL ALUMINIUM LTD., BHIWADI UNIT, RAJASTHAN. DATE : 06.05.2022

COMPARATIVE CHART / APPROVAL NOTE - INDENT NO. D1220201025 DT - 26.02.2022

SUB : PP TANKS FOR NEW ANODIZING UNIT

DEPARTMENT : ANODIZING

SR. NO.	DESCRIPTION	UOM	QTY	JS ENGINEERS., NDW DELHI MR. NARENDRA - 9015850605		KRYSTALLO (ALFINSTRO GROUP CO) MR. SIDDARTH - 09810166148		KAMAL ENVIROTECH PVT. LTD., NEEMRANA MR. RIKI YADAV - 8588957741		ARVIND ANTICOR LTD., AHMEDABAD. MR. KALU - 99786 03049	
				Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	ANODIZING PROCESS PP TANKS. SIZE : L 7500 X W 1400 X H 1850	NOS	2	484000	968000	390000	780000	613800	1227600	644000	1288000
2	ANODIZING PROCESS PP TANKS. SIZE : L 7500 X W 1100 X H 1850	NOS	3	455000	1365000	367500	1102500	570600	1711800	582000	1746000
3	ANODIZING PROCESS PP TANKS. SIZE : L 7500 X W 1000 X H 1850	NOS	3	439000	1317000	365500	1096500	552600	1657800	571000	1713000
TOTAL			8		3650000		2979000		4597200		4747000
FREIGHT					0		75000		50000		575000
TOTAL - 1					3650000		3054000		4647200		5322000
ADD : IGST				18%	657000		549720		836496		957960
SUB TOTAL - 2					4307000		3603720		5483696		6279960
LESS : GST					657000		549720		836496		957960
GRAND TOTAL					3650000		3054000		4647200		5322000
TERMS & CONDITIONS :											
PRICE BASIS :				FOR - JAL BHIWADI		EX - WORKS GHAZIABAD		EX - WORKS NEEMRANA		EX - WORKS NEEMRANA	
DELIVERY :				60 DAYS		60 DAYS		60 DAYS		60 DAYS	
PAYMENT :				25% ADVANCE AGAINST CORPORATE GAURANTEE VALID FOR 90 DAYS WITH UN DATED CHEQUE, 25% AFTER COMPLETION OF 50% WORK, 30% AGAINST COMPLETION OF 75% WORK, BAL 20% AFTER COMPLETION OF 100% AND HANDOVER TO JAL AGAINST SUBMISSION OF CORPORATE GAURANTEE FOR 10% OF THE BASIC COST VALID FOR ONE YEAR FROM THE DATE OF HANDOER OF THE TANKS.		40% ADVANCE, BALANCE AGAINST PROFORMA INVOICE BEFORE DISPATCH		50% ADVANCE, 40% WITH 100% GST AGAINST PROFORMA INVOICE, BALANCE 10% AFTER 30 DAYS		40% ADVANCE, 60% AGAINST PROFORMA INVOICE BEFORE DISPATCH AGAINST INSPECTION	
REMARKS :				PARTY WILL FABRICATE THE TANKS AT OUR PREMISES. INITIALLY 2 TANKS WILL BE FABRICATED AND ONCE QUALITY FOUND SATISFACTORY WE WILL GIVE CLEARANCE FOR BALANCE TANKS		PARTY WILL FABRICATE AT THEIR END AND SUPPLY TO JAL BWD		PARTY WILL FABRICATE AT THEIR END AND SUPPLY TO JAL BWD		PARTY WILL FABRICATE AT THEIR END AND SUPPLY TO JAL BWD	
PENALTY				0.5% PER WEEK LEVID, IF DELIVERY DELAYED BEYOND 60 DAYS FROM THE DATE OF ADVANCE.		0.5% PER WEEK LEVID, IF DELIVERY DELAYED BEYOND 60 DAYS FROM THE DATE OF ADVANCE.		0.5% PER WEEK LEVID, IF DELIVERY DELAYED BEYOND 60 DAYS FROM THE DATE OF ADVANCE.		0.5% PER WEEK LEVID, IF DELIVERY DELAYED BEYOND 60 DAYS FROM THE DATE OF ADVANCE.	
TDS / TCS				APPLICABLE AS PER GOVT NORMS		APPLICABLE AS PER GOVT NORMS		APPLICABLE AS PER GOVT NORMS		APPLICABLE AS PER GOVT NORMS	

WE HAVE RECEIVED INDENT FOR PROCUREMENT OF PP TANKS FOR ANODIZING PURPOSE. CALLED MANY MANUFACTURERS, DISCUSSED, OFFERS RECEIVED AND AFTER THROUGH DISCUSSIONS TECHNICAL DEPT SHORT LISTED THREE SUPPLIERS EXCEPT M/S. KRYSTALLO WHO IS NOT COMPETITIVE THEN THE OTHER THREE. AFTER ROUNDS OF NEGOTIATIONS FINALLY M/S. JS ENGINEERS - NEW DELHI AGREED THE ABOVE RATES AND PARTY WILL MANUFACTURE THE TANKS AT OUR PREMISES WHERE OUR TECHNICAL DEPT CAN CHECK THEIR QUALITY AND WORKMENSHP. AS PER THE DISCUSSIONS INITIALLY WE WILL BE GIVING CLEARENCE FOR TWO TANKS AND AFTER CHECKING THE QUALITY REST TANKS WILL BE MANUFACTURED.

HENCE PROPOSED TO RELEASE ORDER ON M/S. JS ENGINEERS - NEW DELHI AT ABOVE RATE, TERMS AND CONDITIONS.

Proposed to M/s. JS Engineers as per technical recommendations